<< FAVETTEVILLE:

AMERICA'S CAN DO CITY

PURCHASING

August 12, 2026
MEMO TO: Prospective Bidders
FROM: Kimberly Toon, Purchasing Manager
SUBJECT: Addendum 1: Hogan Street Multi-Use Trail

DUE DATE AND TIME: AUGUST 20, 2026 at 2:00 p.m.

1. The Bid Documents are hereby modified by this Addendum #1 dated August 12, 2026
to include the following:

Q&A

Bid Form

Cadd File

Pre-Bid Attendance and Agenda (Attached)

go e

2. The foregoing changes shall be incorporated in the Bid Documents and a copy of the
Addendum #1, signed by the Bidder, must accompany the Bid to indicate the Bidder’s
familiarity with the changes.

Q&A Responses

Bid Form (Attached)

Cadd File (Posted on City of Fayetteville Site)
Pre-Bid Attendance and Agenda (Attached)

iR S

Question: Manhole adjustment: Section 01 29 01 includes Item A-19, Manhole
Adjustment, and Plan Sheet 11 directs the contractor to adjust an electrical manhole to
finished grade. However, Item A-19 is not included- in the Bid Form Exhibit A. Will a
manhole-adjustment bid item and estimated quantity be added?

Answer: Bid Item A-19 has been added to Bid Form Exhibit A.

Question: Wheelchair-ramp quantity: The bid tab includes five wheelchair ramps
under Item A-15, but the plans appear to identify only Curb Ramps No. 1, No. 2, and No.
3. Please confirm the required number and locations of all five ramps.

Answer: Bid according to Bid Item A-15. The City will pay based on actuals.



Question: Culvert work: The measurement section for Item A-04 states that clearing
and grubbing includes removal of riprap around an existing culvert for construction of a
new culvert. No new culvert, storm pipe, structure, or culvert pay item was found in the
plans or bid tab. Is any culvert or storm-drainage construction required?

Answer: There is no storm drainage construction required.

Question: Excavation and backfilling: Section 00425 establishes a cubic-yard pay item
for excavation and backfilling, including unclassified and undercut excavation, but no
corresponding bid item is included. Is all excavation, grading, undercut, unsuitable-
material removal, and disposal included in Item A-04, or will separate unit-price items be
added?

Answer: All items are included in Bid Item A-04.

Question: Unforeseen unsuitable material: How will authorized undercut and
replacement of unsuitable subgrade be paid? Will excavation be paid separately and
replacement material be paid under Item A-07, Select Borrow?

Answer: Undercut is not applicable to this project. Bid Item A-07 is intended for any
additional backfill not incidental to sidewalk installation.

Question: Rock or rock-like material: Section 00425 classifies all excavation,
including rock and rock-like material, as unclassified excavation. Is rock excavation
intended to be incidental to Item A-04, or will a separate payment method apply?
Answer: Rock excavation is included in Bid Item A-04.

Question: Concrete pay-item limits: Please define the measurement limits between:
o A-12, 4-Inch Concrete Sidewalk;
o A-13, 6-Inch Concrete Sidewalk; and
o A-14, Driveway Apron.

Specifically, which item pays for the trail through residential and commercial driveways,
and which item pays for the connection from the trail to the existing driveway?

Answer: All limits will be directed by the Engineer in the field. Bid accordingly to the
bid items provided.



Question: Driveway base material: Are the No. 57 stone and aggregate base beneath
commercial driveway connections paid under A-09 or A-10, or are they incidental to A-
13 or A-14?

Answer: The No. 57 stone is incidental to the sidewalk installation.

Question: Pavement-patch thickness: Section 00451 states that the pavement patch
includes eight inches of aggregate base in one paragraph and ten inches in the execution
requirements. Which thickness governs?

Answer: 8” of aggregate base will be required.

Question: Aggregate base under pavement patch: Is aggregate base beneath the
permanent pavement patch included in Item A-08, or will it be measured separately under
Item A-10?

Answer: The aggregate base is included in Bid Item A-08.

Question: Pavement-patch overruns: Section 00451 states that no payment will be
made beyond the quantity shown in the Bid Form, while the unit-price provisions
generally provide payment for actual installed quantities and allow quantity increases.
Which provision controls if more than 100 square yards of pavement patch is required?

Answer: Payment will be made based on actual installed quantities.

Question: Bollards, posts, and signs: Plan Sheets 5 and 6 show removal of bollards,
signs, and 4-by-4 posts within the proposed trail. Are all of these removals and any
required replacement or reinstallation included in Item A-18?

Answer: The removal of bollards and 4-by-4 posts will be incidental to sidewalk
installation.

Question: Street-sign quantity: Please identify the six signs included in Item A-18 and
provide their proposed relocation or reinstallation locations.

Answer: Bid according to Bid Item A-18. Relocation and installation will be directed by
the Engineer.



Question: No. 57 stone quantity: Please confirm that Item A-09 includes the six-inch-
thick No. 57 stone between the trail and the existing fence along the PWC substation
frontage. Are there any other locations included in the 18-ton quantity?

Answer: Yes, Bid Item A-09 is between the trail and the existing fence.

Question: Applicable technical specifications: Appendix B contains numerous general
City technical sections that do not appear to have corresponding work or bid items.
Please confirm that only sections directly applicable to the plans and bid items are part of
the required scope.

Answer: Yes, only sections that are applicable are part of the scope.

Question: Utility-relocation schedule: Please provide the anticipated completion dates
for the following work identified on the plans as being performed by others:

o Fire-hydrant relocation;

o Light-pole relocation or removal;
e Power-pole relocation or removal;
o Water-valve adjustment; and

o Sidewalk guy-wire work.

Answer: The relocation of these items will be coordinated between the City and utility
owner once the project is awarded. There will be no timing provided.

Question: NTP and utility work: Will the Notice to Proceed be withheld until these
utility relocations are complete, or will the 180-day contract period run concurrently with
utility work by others?

Answer: Any adverse time will be added to the contract time.

Question: Utility-delay risk: The specifications state that no additional compensation
will be provided for utility-relocation delays. Will contract-time extensions be granted
when a utility owner fails to complete work by the dates provided to the contractor?

Answer: Yes, time extensions will only be granted. There are no unforeseen delays on
relocation.



Question: Water-valve responsibility: Plan Sheet 6 states that the water valve will be
adjusted by others, while the general notes require the contractor to adjust all water
valves, meter boxes, and vaults to finished grade. Which requirement governs?

Answer: The water valves, meter boxes, and vaults will be adjusted by the utility owner.

Question: Electrical manhole: Please confirm the owner of the electrical manhole
shown on Plan Sheet 11 and whether the contractor is authorized to adjust it. Will the
utility owner need to inspect or approve that work?

Answer: Bid accordingly to contract Item A-19. No utility owner will be needed to
inspect.

Question: Existing utility verification: The plans state that underground utilities have
not been physically located and require the contractor to expose potential conflicts 14
days in advance without separate payment. Does the City have SUE information, utility
test-hole data, or utility-owner records that can be provided before bidding?

Answer: No SUE information available.

Question: Exploratory excavation: How will exploratory excavations or test holes
requested by the Engineer, City, or utility owners be paid when their locations and
quantities cannot be determined before bidding?

Answer: Exploratory excavation not applicable to this project.

Question: Unknown storm facility: An existing storm facility of unknown size is
identified near the Murchison Road end of the project. Has its size, depth, and condition
been verified, and is any adjustment, protection, or reconstruction expected?

Answer: No. Size, depth, adjustment, protection are expected.

Question: Unforeseen utility relocation: Section 01 11 00 states that unforeseen utilities
are the contractor’s responsibility to remove or relocate. Please clarify whether
contractor-caused relocations are incidental, while previously unknown owner-required
relocations will be handled by change order.

Answer: Contractor is not responsible for unforeseen utility relocation.



Question: NCDOT encroachment agreement: The plans and specifications reference
an executed NCDOT Encroachment Agreement and driveway permit, but I did not locate
these documents in the supplied package. Please provide the complete agreements and all
special provisions before bids are due.

Answer: No encroachments or Driveway Permit needed for this project.

Question: Murchison Road restrictions: What lane-closure restrictions, allowable
working hours, holiday restrictions, or peak-hour restrictions apply to work near
Murchison Road?

Answer: Typical NCDOT lane closures 9:00AM - 4:00PM unless approved by the
Engineer.

Question: NCDOT inspection costs: The specifications state that the contractor may be
responsible for NCDOT inspection charges billed to the City. Please provide the
anticipated inspection rates or confirm how those costs should be included in the bid.

Answer: NCDOT inspection cost is not applicable to this contract.

Question: Law enforcement: Will law-enforcement officers be required for any lane
closure or traffic-control operation? If so, please provide the anticipated hours and
confirm whether the cost is included in Item A-02.

Answer: Law Enforcement officers are not applicable. All Traffic Control is included in
Bid Item A-02.

Question: Traffic-control plan: Is the contractor responsible for developing separate
traffic-control plans for the City street work and the NCDOT work at Murchison Road?

Answer: The contractor is responsible for submitting the Traffic Control Plan.

Question: Road closures: Are any full road closures anticipated, or should the contractor
base its bid on maintaining at least one lane of traffic at all times?

Answer: For bidding purposes, base the bid on maintaining one lane of traffic.

Question: Traffic-control adjustments: Item A-02 states that no additional payment
will be made for adjustments to traffic control during construction. Does this include



material changes required after review by NCDOT or City Traffic Services that could not
reasonably be determined before bidding?

Answer: Bid Item A-02 includes all necessary Traffic Control.

Question: Approved erosion-control plan: Section 01 57 23 repeatedly references an
approved Erosion and Sediment Control Plan, but the plan set does not appear to contain
a dedicated erosion-control plan. Please provide the approved and sealed plan showing
the minimum required devices.

Answer: An approved sealed plan will not be provided. Erosion control will be field
directed.

Question: Erosion-control quantities: Please identify the minimum anticipated
quantities of construction entrances, silt fence, inlet protection, check dams, matting,
temporary seeding, and other controls that should be included in Item A-03.

Answer: Bid Item A-03 is inclusive to all erosion control methods.

Question: Sod versus seed and matting: The plans require 2:1 slopes to be stabilized
with sod “or appropriate matting and seeding,” but the bid tab only includes centipede
sod. Which stabilization method is required, and under which item will seeding, mulch,
fertilizer, and matting be paid?

Answer: Sod is required on this project. There will be no seeding and mulching on this
project.

Question: Permanent stabilization limits: Does Item A-16 cover only the estimated
390 square yards of centipede sod, with all other disturbed areas stabilized under Item A-
03, or should all disturbed areas be sodded?

Answer: Yes, all areas will be sodded within the construction limits.

Question: Concrete testing: Section 00455 states that the Engineer will retain and pay
the routine independent concrete-testing agency. Please confirm that the City will pay for
routine slump, air, temperature, and cylinder testing.

Answer: The City is responsible for all testing. All failed tests will be the contractor’s
responsibility.



Question: Soil and compaction testing: Who is responsible for coordinating and paying
for proofrolling, Proctor testing, density testing, subgrade testing, and aggregate-base
testing?

Answer: The City is responsible for all testing. All failed tests will be the contractor’s
responsibility.

Question: Testing frequency: Please provide the required testing frequency for the
multi-use trail, driveway connections, curb and gutter, select borrow, aggregate base, and
pavement patch.

Answer: There is no testing frequency. This is at the City’s discretion.

Question: Proofrolling: Is proofrolling required for the trail subgrade or only for
roadway and pavement-patch areas? If required for the trail, under which bid item should
its cost be included?

Answer: There is no proftrolling required on this project. It is the contractor’s
responsibility to maintain suitable compaction.

Question: Concrete mix: Please confirm that an NCDOT-certified Class B concrete mix
with a minimum 2,500 psi 28-day strength is acceptable for all curb and gutter, trail,
driveway, and wheelchair-ramp concrete.

Answer: An NCDOT Certified Class B concrete mix is required on all concrete
installations.

Question: Detectable warnings: Please specify the required manufacturer, material,
color, installation method, and approval requirements for the truncated-dome panels.

Answer: The detectable warnings will be approved through the submittal process.

Question: ADA acceptance: Will the City require a final ADA compliance survey or
slope report for the trail and curb ramps? If so, who is responsible for performing and
paying for it?

Answer: No compliance survey or slope report required.

Question: Anticipated award and NTP: What are the anticipated award date, contract-
execution date, and Notice-to-Proceed date?



Answer: These dates are to be determined.

Question: Completion periods: The Agreement provides 180 days for both Substantial
Completion and final completion. Is there intended to be a separate period after
Substantial Completion for punch-list and closeout work?

Answer: These dates are to be determined.

Question: Geotechnical information: The Supplementary Conditions contain blank
tables for subsurface reports and technical data. Please confirm that no geotechnical
investigation or pavement/subgrade report is available.

Answer: No Geotechnical requirements on this project.

Question: Hazardous materials: The hazardous-environmental-condition tables are also
blank. Please confirm that the City is not aware of contaminated soil, asbestos-containing
utilities, underground tanks, or other hazardous conditions within the project limits.

Answer: Hazard materials tables or conditions are not applicable to this project.

Question: Required SDBE forms: Please identify exactly which SDBE affidavits and
participation forms must be submitted with the bid and which are only required from the
apparent low bidder.

Answer: The references to DBE, HUB, MWBE, and SDBE participation requirements
contained in the solicitation have been removed. The City no longer administers a local
MWBE/SDBE program, and there is no DBE or SBE participation goal applicable to this
solicitation. Accordingly, bidders are not required to meet a 10% SBE goal, and a Good
Faith Effort will not be required if such participation is not achieved. All other
solicitation requirements remain unchanged.

Question: Please provide a detail for Bid Item A-08 Permanent Pavement Patch. Is
this for asphalt patching next to the new concrete curb-n-gutter? How wide is the
patch? A minimum of 3’ wide is suggested for compaction.

Answer: Detail SD 11 is attached. Yes, this is for patching next to the new curb. A
minimum 3 wide is acceptable.

Question :Is all 24” concrete curb to be holding or spilling? Do you have top of curb
grades for areas outside of the HC Ramps?



Answer: All curb is to be holding. Construction staking is to be provided by contractor.
We will provide all control points to contractor.

Question: The profile grades from Delco Street to Murchison Road are less than
1%. We cannot guarantee positive drainage in the gutter line with grades less than
1%.

Answer: The existing profile of Hogan Street will dictate the curb grades. The contractor
is to maintain positive drainage to the best of their ability.

Question: No proposed storm drainage is shown. Is the intent for mall the surface
runoff to drain to the Existing Drop Inlet near the intersection with Murchison
Road?

Answer: The existing profile of Hogan Street will dictate curb grades. Contractor will
maintain positive drainage unless existing conditions dictate otherwise.

Question: What Erosion Control measures are to be included in Bid Item A-03?

Answer: Bid Item A-03 erosion control will be silt fence only. The location will be
directed by the Engineer. If none is needed, there will be no payment.

Question: Testing By Owner?

Answer: Owner reserves the right to test at its expense. Any failed test will be at the
contractor’s expense.

Question: Will you release the Cadd File for Bidding purposes?

Answer: Yes, it will be available on the City of Fayetteville website.

Question: Are the DBE Requirements deleted from the bid documents? Is the 10%
SBE Goal a contract requirement? If so, will a Good Faith Effort be required of the
low bidder if the 10% SBE is not met with the bid?

Answer: The references to DBE, HUB, MWBE, and SDBE participation requirements
contained in the solicitation are hereby removed. The City no longer administers a local
MWBE/SDBE program, and there is no DBE or SBE participation goal applicable to this
solicitation. Accordingly, bidders are not required to meet a 10% SBE goal, and a Good



Faith Effort will not be required if such participation is not achieved. All other
solicitation requirements remain unchanged.

Question Will the big pine tree at station 12+45 be removed? Or will the contractor
work around that tree to leave it in place?

Answer: There is no tree removal on this project.

Bidder Acknowledgement:

Bidder Name (Print):

Bidder Signature:

Date of Signature:
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FAYETTEV
PUBLIG SERVIGES

AGENDA - HOGAN STREET MULTI-USE TRAIL

ILL

Date: JULY 30, 2026

Contract Time
The completion date for this contract is (180) calendar days from the Notice to Proceed.

Questions:

All guestions regarding this solicitation must be submitted in writing no later than August 4, 2026, by 5:00 p.m.
(ET). Questions shall be emailed to COFBiddingQuestions@FayettevilleNC.gov.

Bid Acceptance:

The City of Fayettevilie will accept bids unti 2:00pm, August 04, 2026 @ City Hall, 433 Hay Street, 2" Floor, Fayettevilie,
NC 28301, Attn: Kimberly Toon,

Bid Acceptance (120) Calendar Days.

Project Scope

Installation of approximately 1,030 Linear Feet of 8’-10’ wide multi-use trail and curb & gutter along the south
side of Hogan Street between Madonna Drive and Murchison Road

Liquidated Damages
1. Substantial Completion: Contractor shall pay Owner $1,000.00 for each day that expires after the time (as duly
adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete
the remaining Work within the Contract Times {as duly adjusted pursuant to the Contract) for completion and readiness
for final payment, Contractor shall pay Owner $1,000.00 for each day that expires after such time until the Work is
completed and ready for final payment.

Bid Bond

Required in accordance with contract
Payment Bond

Required in accordance with contract
Performance Bond

Required in accordance with contract

DBE’s and SUBCONTRACTORS

USE THE DBE AND SUBS LISTED IN CONTRACT IF UNABLE TO PERFORM REPLACE WITH DBE AT SAME MONITARY AMOUNT.
PROVIDE PROOF OF EXECUTED DBE CONTRACT.

PRIME CANNOT BE THE DBE.

PROVIDE SA’s AND COI

433 Hay Street | Fayetteville, NC 28301 | www.fayettevillenc.gov | An Equal Opportunity Employer




FAYETTEVILLE

PUBLIC SERVIGES

PAY APPLICATIONS

SALES TAX USE FORM WILL BE PROVIDED WITH INVOICES ALL PAY APPS IF APPLICABLE iF NO INVOICES N/A
PROJECT SCHEDULE

DBE AFFIDAVIT E WITH ALL PAY APPS N/A WHEN NO PAYMENTS MADE

Insurance Requirements
Provide Insurance Certificates in accordance with contract requirements.

The Contractor shall not commence work under this Contract until he has obtained all insurance required and such
insurance has been approved by the City Attorney, nor shall the Contractor allow any subcontractor to commence work
on his subcontract untii all similar insurance has been so obtained and approved. See Other Provisions Section (2} (c)
below titled "Subcontractors.”

Subcontractors - Contractor shall include all subcontractors as insurers under its policies OR shall furnish separate
certificates and endorsements for each subcontractor. All coverages for subcontractors shall be subject to all of the
requirements stated herein.

Liability Insurance — In addition to any insurance requirements as may be required by the LGA, the Contractor is obligated
to comply with Article 107-15 of the Standard Specifications including the dollar limits set forth.

Permitg, Licenses, Notices
Contractor shall procure and bear the costs of all permits, ficenses, fees and inspections and give all notices necessary and
incidental to the due and lawful prosecution of the work,

Contractor’s Guarantee

The Contractor shall guarantee materials and workmanship against latent and patent defects arising from faulty materials,
faulty workmanship or negligence for a period of twelve months foliowing the date of final acceptance of the work for
maintenance and shall replace such defective materials and workmanship without cost to City of Fayetteville. The
Contractor will not be responsible for damage due to faulty design, normal wear and tear, for negligence on the part of
City of Fayetteville, and/or for use in excess of the design.

Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve months, then
the manufacturer’s guarantee shall apply for that particular piece of equipment or material. City of Fayetteviile's first
remedy shall be through the manufacturer although the Contractor is responsible for invoking the warranted repalr
work with the manufacturer. The Contractor’s responsibility shali be limited to the term of the manufacturer’s
guarantee. City of Fayetteville would be afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor would be wholly
responsible for under the terms of the contract. Examples would include pavement structures, bridge components, and
sign structures, This provision will not be used as a mechanism to force the Contractor to return to the project to make
repairs or petrform additional work that City of Fayetteville would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee,

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.

433 Hay Street | Fayetteville, NC 28301 | www.fayettevillenc.gov | An Equal Opportunity Employer




FAYETTEVILLE

PUBLIG SERVIGES

Staging Areas:
The contractor shall be required to secure staging areas for storing materials, equipment, etc. All costs including, but not

limited to, rent, restoration, site maintenance, erosion control measures and permit fees, if any, shall be at the
responsibility of the Contractor. The Contractor will submit a Staging Area Operation Plan for each site consisting at a
minimum of the following for review and comment

1. The layout of each staging area clearly identifying use areas and sufficient in detai! and scale to indicate the
proximity of activity to adjacent residences and businesses.

2. Transportation plan including routes for both ingress and egress;

3. Dust contro! measures both on site and along transportation routes necessary to minimize the transmission of
material onto streets used for ingress and egress and,

4. Hours of operation and noise mitigation measures.

In an effort to minimize the inconvenience, if any, of a staging area to the neighborhood, the Owner shall have the
right to reject the proposed location of any staging area where the proximity shall be near any prior or current
annexation project related staging area and determines that the continued usage of the area will negatively impact
the previously impacted neighborhood. The Contractor is responsible for complying with all applicable local, state,
and federal regulations related to the operation of staging areas. All staging areas will be subject to inspection by the
Owner, or agent thereof, for compliance with this section without prior notice. Any deficiencies will be documented
by Owner and written notice will be given to Contractor in accordance with the contract conditions. Contractor must
rectify deficiencies in a reasonable time frame. Failure to do so will result in breach of contract.

Comments:

END OF AGENDA

433 Hay Street | Fayettevilie, NC 28301 | www.fayettevitlenc.gov | An Equal Opportunity Employer




PRE-BID HOGAN STREET MULTI-USE TRAIL

DATE: Julv 30,2026 TIME: 10:00am

SUBJECT: HOGAN STREET MULTI-USE TRAIL

NAME COMPANY PHONE FAX MOBILE ~ E-MAIL
Jeff Riddle City of Favetteville 910-322-6358 iefff?riddle@favetteviuenc.gov
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004116 Bid Form Exhibit A (100% submittal)

Project: Hogan Street Multi-use Trail Project No.:
Owner: City of Fayetteville 07462
Engineer: Gradient, PLLC
Offeror:
Base Bid
. . ., Estimated o
Item No. SD No. Section Item Description Unit ) Unit Price Extended Amount
Quantity
Items in Base Bid (excluding Allowances) per Section 01 29 01 "Measurement and Basis for Payment"
A-01 00400 [MOBILIZATION LS 1.00
A-02 00491 |TRAFFIC CONTROL LS 1.00
A-03 00401 [EROSION CONTROL LS 1.00
A-04 00405 |CLEARING AND GRUBBING TO INCLUDE GRADING LS 1.00
A-05 00406 |REMOVE EXISTING ASPHALT SY 105.00
A-06 00406 |REMOVE EXISTING CONCRETE SY 41.00
A-07 00415 |SELECT BORROW CY 34.00
A-08 00451 |PERMANENT PAVEMENT PATCH SY 100.00
A-09 00412 [INCIDENTAL STONE (No. 57 STONE ONLY) TN 18.00
A-10 00420 |AGGREGATE BASE COURSE TN 15.00
A-11 SD-1 00455 [VERTICAL CURB AND GUTTER (24") LF 920.00
A-12 SD-3, SD-12 00455 |INSTALL 4-INCH THICK CONCRETE SIDEWALK SY 950.00
A-13 00455 [INSTALL 6-INCH THICK CONCRETE SIDEWALK SY 75.00
A-14 SD-9,9.1 00455 |DRIVEWAY APRON SY 45.00
A-15 SD-2.4,2.6,2.8 00455 |[WHEELCHAIR RAMP EA 5.00
A-16 02931 |SODDING, CENTIPEDE GRASS SY 390.00
A-17 SD-20 00406 |REMOVE AND REPLACE MAILBOX EA 2.00
A-18 REMOVE AND RELOCATE STREET SIGNS EA 6.00
A-19 00465 |MANHOLE ADJUSTMENT EA 1.00
A-20
A-21
A-22
A-23
A-24
A-25
A-26
A-27
A-28
A-29
A-30
A-31
A-32
A-33 - - -
A-34 - - -
A-35 - -
A-36 - - -
A-37 - - -
A-38 - - -
A-39 - - -
A-40 - - -
$ R

Bid Form Exhibit A
Project # - BINGHAM DRIVE AND BUNCE ROAD SIDEWALK

004116-1



Signature:
Printed Name:
Title:

Date:

Item No. SD No. Section Item Description Unit Estlmafed Unit Price Extended Amount
Quantity
Allowances in Base Bid per Section 01 23 10 "Alternates and Allowances"
D-01 - - -
D-02 - - -
D-03 - - -
D-04 - - -
D-05 - - -
D Total Allowance Amount (Sum of Extended Amounts for Each Allowance Line Item) S -
E Total Base Bid with Allowances (Sum of C and D) in Figures: S -
Total Base Bid Items with Allowances (Sum of C and D) in Writing:
Extra Work in Base Bid per Section 01 29 01 "Measurement and Basis for Payment"
F-01 - - -
F-02 = = -
F-03 - - -
F-04 = - -
F-05 - - -
G Total Allowance Amount (Sum of Extended Amounts for Each Allowance Line Item) S -
H Total Base Bid with Allowances and Extra Work Items(Sum of E and G) in Figures: S -
Total Base Bid with Allowances and Extra Work (Sum of E and G) in Writing:
Alternates to be considered for inclusion in the Contract per Section 01 23 10 "Alternates and Allowances"
1-01 - - -
1-02 R B R
1-03 - - -
J Total Amount for Alternates for Consideration (Sum of Extended Amounts for Each Alternate Line Item) S -
K Total Base Bid with Allowance and Alternates for Consideration (Sum of E and J) in Figures: S -
Total Base Bid with Allowances and Alternates For Consideration (Sum of E and J) in Writing:
BID SUBMITTED BY:
Offeror:

Bid Form Exhibit A

Project # - BINGHAM DRIVE AND BUNCE ROAD SIDEWALK

0041 16-2
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